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Contract 

 

The Centre for Economic Policy Research (CEPR), established at 2 Coldbath Square, London, 

EC1R 5HL, United Kingdom (hereafter the Contractor), 

 

And 

 

[Contractee full official name (short name)][legal form], [official registration No], established in 

[official address in full] [VAT number – EU registered organisations only], (hereafter the 

Contractee) 

 

have agreed to the following terms and conditions within the context of the research 

programme ‘Reducing Conflict and Improving Performance in the Economy’ (ReCIPE), which 

is a research initiative funded by the Foreign, Commonwealth & Development Office (FCDO). 

 

The Contractee agrees to these terms and conditions on behalf of the following legal entity(ies) 

(hereafter Partner Institution[s]) with whom it will carry out the work: 

 

[full official name (short name)][legal form], [official registration No], established in [official 

address in full] [VAT number – EU registered organisations only], 

 

1. Definitions  

 

Access and Data Management Plan: a plan to outline the strategy for maximising opportunities 

to make research outputs open access, both during the Contract dates and for permanent 

digital access following the Contract End Date. It should also include estimated costs.  A 

template can be found in FCDO’s Open Access policy. 

 

CEPR’s Conflict of Interest Policy: means CEPR’s Conflict of Interest Policy found here: 

https://cepr.org/research/research-policies/conflict-interest-policy 

 

CEPR’s Fraud, Bribery and Corruption Policy: means CEPR’s Fraud, Bribery and Corruption 

Policy found here: https://cepr.org/research/research-policies/fraud-bribery-and-corruption-

policy 

 

CEPR Privacy Policy: means CEPR’s Privacy Policy found here: https://cepr.org/privacy-

policy. 

 

Conflict of Interest: definition stated in CEPR’s Conflict of Interest Policy. 

 

Contract/Agreement: this document, which is the binding agreement between the Contractor 

and Contractee consisting of all schedules, deliverables, timings, payments and any other 

terms and conditions specified by the Contractor. 

 

Contractee: the institution with whom the Contractor enters into the Contract. 

 

https://cepr.org/research/research-policies/conflict-interest-policy
https://cepr.org/research/research-policies/fraud-bribery-and-corruption-policy
https://cepr.org/research/research-policies/fraud-bribery-and-corruption-policy
https://cepr.org/privacy-policy
https://cepr.org/privacy-policy
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Contractor: the Centre for Economic Policy Research (CEPR). 

 

Data Acquisition: means activities related to the acquiring or collecting of data as well as the 

handling and secure storage of data, which may include the purchasing of data or the 

conducting of surveys by an external party, where no such expertise exists at the Contractee 

or any Partner Institution. 

 

Equipment: means tools needed for data collection including tablets, stationary and printing if 

not already available to the Contractee from other sources. It is expected that researchers and 

institutions will provide their own IT equipment such as tablets, mobile phones, laptops and 

computers for the duration of the project. In exceptional circumstances, these can be included 

in the budget but strong justification will need to be provided.  

 

External Consultant: means experts not based at the Contractee or Partner Institutions who 

can provide demonstrable added value to the project’s objectives and results. They must also 

be justified to the Scientific Committee as scientifically necessary for the execution of the 

project. 

 

FCDO (formerly DFID)’s Open Access policy: means the former DFID Research Open and 

Enhanced Access, available here: https://www.gov.uk/government/publications/fcdo-open-

access-policy/fcdo-open-access-policy 

 

Force Majeure: means any unforeseeable and exceptional situation or event beyond the 

control of the Contractee and Contractor which prevents either of them from performing any 

of their obligations under the Contract; that was not due to error or negligence on their part or 

on the part of a subcontractor or Partner Institution; and that could not have been avoided by 

the exercise of due diligence. Defects in equipment or material or delays in making it available, 

labour disputes, strikes or financial problems cannot be invoked as force majeure unless they 

stem directly from a relevant case of force majeure. 

 

Malicious Software: commonly known as malware, is any software that brings harm to a 

computer system. Malware can be in the form of worms, viruses, trojans, spyware, adware 

and rootkits, etc., which steal protected data, delete documents or add software not approved 

by a user. 

 

Partner Institution: legal entities with which the Contractee will carry out the Project. Partner 

Institutions are different from Subcontractors in that they are subject to all conditions specified 

in this Contract and manage their own independent budget as part of the Contract.  

 

Project: the research that the Contractor will fund and the Contractee will undertake during the 

course of the Contract. 

 

ReCIPE Budget Guidelines for Big Research Grants: means the most recent version of the 

ReCIPE Budget Guidelines for Big Research Grants found on the ReCIPE website.  

https://www.gov.uk/government/publications/fcdo-open-access-policy/fcdo-open-access-policy
https://www.gov.uk/government/publications/fcdo-open-access-policy/fcdo-open-access-policy
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ReCIPE Code of Conduct for Researchers: means the Code of Conduct for Researchers 

found on the ReCIPE website: https://grp.guqq2.upcloudobjects.com/dev/s3fs-public/2025-

10/ReCIPE_Code%20of%20Conduct%20for%20Researchers_June%202025.pdf 

 

R4D: means Research for Development Outputs, the platform where outputs from FCDO’s 

funded research projects and programmes are available: https://www.gov.uk/FCDO-research-

outputs.  

 

Scientific Committee: means the group of individuals responsible for overseeing and 

managing ReCIPE, and making decisions regarding the progress of Contractee’s Projects. 

The Committee is chaired by Dominic Rohner, the ReCIPE Research Director. 

  

Stipend and Salary: means the remuneration for work performed by research personnel for 

the duration of the Project in accordance with institutional employment contracts (where 

applicable).  

 

Value for Money (VfM): means maximising the impact of each pound spent to improve the 

lives of those in low-income countries. It does not simply mean minimising costs but making 

judgements about expected impact compared to the required cost. VfM considerations will be 

applied to any transfer of funds and budget iterations by the Contractee.   

 

2. Duration 

 

The duration of the Project shall be xx months, starting on day month year (Project Start 

Date) to day month year (Project End Date). 

 

3. Scope 

 

The Contractor agrees to grant a financial contribution for the purpose of implementing the 

project “Title of the Project” (hereafter the Project) led by PI NAME (institution). Co-Investigator 

name (institution) shall also participate in the project as Co-Investigator(s). The maximum 

financial contribution shall be £xxx,xxx (IN WORDS – USE CAPITALS) as per the agreed 

budget (Annex II), which will include indirect costs not exceeding 20% of any eligible direct 

costs incurred and reported by the Contractee and its Partner Institution(s). The actual 

financial contribution shall be calculated on the basis of financial reports submitted by the 

Contractee and approved by the Contractor. 

 

4. Payments 

 

The Contractee agrees to be paid according to the following schedule: 

 

− The first instalment will be paid no later than two months after signature of this 

Agreement corresponding to 50% of the total sum; 

− The second instalment to be paid after delivery and approval of the first interim report 

(at 7 months) corresponding to 25% of the total sum;  

https://grp.guqq2.upcloudobjects.com/dev/s3fs-public/2025-10/ReCIPE_Code%20of%20Conduct%20for%20Researchers_June%202025.pdf
https://grp.guqq2.upcloudobjects.com/dev/s3fs-public/2025-10/ReCIPE_Code%20of%20Conduct%20for%20Researchers_June%202025.pdf
https://www.gov.uk/dfid-research-outputs
https://www.gov.uk/dfid-research-outputs
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− The third instalment to be paid after the delivery and approval of the second interim 

report (at 13 months) corresponding to 10% of the total sum;  

− the remaining balance of up to 15% of the total sum shall be paid upon receipt of the 

final report and based on evidence of actual costs incurred provided in the final 

financial report to be submitted according to the schedule in Article 5. This final 

instalment will be paid no later than two months after the submission of the final report. 

 

The Contractor reserves the right to modify the payment schedule, according to the Project’s 

requirements. 

 

The maximum financial contribution shall not exceed the amount specified in Article 3 and the 

final payment will be based on total actual expenditure by the Contractee at the end of the 

Project. The Contractor reserves the right to withhold funds or request that funds are 

reimbursed, should the funds disbursed exceed the actual expenditure. The Contractor 

reserves the right to withhold payment if receipts are not provided or if the Contractee does 

not provide adequate proof of expenditure. 

 

The parties acknowledge and agree that the funding provided under this Agreement is 

contingent upon confirmation and continued availability of funding from the UK Foreign, 

Commonwealth & Development Office ("FCDO"). In the event that such funding is not received 

or is subsequently withdrawn, CEPR may need to pause or discontinue funding under this 

Agreement. 

 

Should such circumstances arise, CEPR reserves the right to terminate this Agreement. In 

doing so, CEPR will make all reasonable efforts to honour the Contractee’s existing 

commitments made in good faith prior to the withdrawal or non-confirmation of funding and 

will engage with the Contractee to agree on a reasonable phasing out of activities, where 

practical.  

 

While CEPR will endeavour to minimise any negative impacts, it shall not be held liable for 

any costs, losses, or damages incurred by the Contractee as a result of the non-receipt or 

revocation of funding or the early termination of this Agreement.  

 

5. Reporting  

 

The Contractee agrees to submit a narrative and financial report for the duration of the Project 

covering the following periods: 

 

− Interim Report 1: covering month 1, that is xx/xx/xxx to month 6, that is xx/xx/xxx (first 

period) and to be submitted by the end of month 7, that is xx/xx/xxxx; 

− Interim Report 2: covering month 7, that is xx/xx/xxx to month 12, that is xx/xx/xxx 

(second period) and to be submitted by the end of month 13, that is xx/xx/xxxx; 

− Interim Report 3: covering month 13, that is xx/xx/xxx to month 18, that is xx/xx/xxx 

(third period) and to be submitted by the end of month 19, that is xx/xx/xxxx; 
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− Final Report: covering month 19, that is xx/xx/xxx to month 24, that is xx/xx/xxx (final 

period) and to be submitted within one month of the Project End Date. 

 

The narrative report will include a description of activities to date and a description of planned 

activities for the next reporting period. The financial report will include a full breakdown of 

expenditure over the reporting period and projected expenditure to be incurred in the following 

period. Figures must be provided for each budget line, not only budget category, as per the 

example expenditure in Annex III, which shows the financial report template that will be 

emailed to the Contractee one month prior to each reporting deadline. Scanned receipts and 

proof of expenditure against all items for the reporting period, including personnel costs, will 

be requested from the Contractee and any Partner Institution(s). With every interim report, the 

Contractee is required to submit an updated budget timeline to indicate projections for the 

remainder of the Contract.  

 

All currency conversions in financial reports must be done using Oanda conversion rates 

(oanda.com/currency-converter). The exchange rate of the day the cost was incurred (i.e. the 

date on your receipts) should be used. Alternatively, the exchange rate of the final working 

day of the interim period may be used.  

 

In the case of the Final Report a full breakdown of the expenditure over the project duration 

will be required in the financial report, again with scanned receipts and proof of expenditure 

against all items for the final period, including personnel costs, from the Contractee and any 

Partner Institution(s). 

 

The Contractee also agrees to submit a draft research note with the Final Report and a final 

paper and links to, and copies of, working papers and datasets and any revised versions when 

they become available 

 

The Contractee agrees to submit the above deliverables by the deadline set by the Contractor. 

Any delays must be agreed in advance with the Contractor as soon as they become apparent 

and no later than 2 weeks before a reporting deadline. Any extension to reporting deadlines 

may be granted at the discretion of the Contractor and is therefore not guaranteed. The 

Contractor reserves the right to suspend further payments and place the Project on a formal 

warning if reporting is excessively delayed; this decision will be taken by the Scientific 

Committee, which will also request a new proposal and timescale from the Contractee on how 

it will fulfil all its contractual requirements. If no appropriate action is taken by the Contractee 

to the satisfaction of the Scientific Committee and the Project remains on the formal warning 

status for another three months, the Contractee will be required to pay back all funds received 

to date from the Contractor. 

 

6. Use of Funds 

 

Grant funds must contribute towards the costs of the research for which the funds were 

awarded and be in accordance with the ReCIPE Budget Guidelines for Big Research Grants. 

Indirect costs, such as staff salary overhead and other staff-related costs as well as the costs 

associated with facilities and basic utilities, the purchase and repair of office equipment, 

oanda.com/currency-converter
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administration fees, and basic communication devices such as telephones and fax machines, 

will be reimbursed up to a maximum of 20% of direct costs. 

 

Funds must be used effectively and economically and any expenses incurred must be 

essential for the research for which the funds are awarded.  

 

Please note that no additional funds will be made available to grantees to cover exchange rate 

losses or transaction costs over the course of the grant.  

 

Costs incurred before the Project Start Date or after the Project End Date are not eligible. 

 

Eligible Direct Costs (refer to ReCIPE Budget Guidelines for Big Research Grants document 

for more information). 

 

− Stipend and salary costs; 

− Staff training costs for field staff where this training is absolutely essential for the 

purpose of the Project and when justified in the Project proposal; 

− Equipment and consumable costs; 

− Travel and accommodation costs in line with HMRC worldwide subsistence rates 

(https://www.gov.uk/guidance/expenses-rates-for-employees-travelling-outside-the-

uk); 

− Costs of developing and maintaining a project website; 

− Costs associated with the dissemination of findings including costs associated with 

ensuring open access (e.g. costs of publishing in an open access journal or making a 

journal article open access); 

− Costs associated with the organisation of workshops or seminars, the activities of 

which relate directly to the dissemination of the funded research; 

− External consultants’ costs, which must have been specifically referred to and 

described in detail in the proposal relating to the Project and required only in relation 

to the Project’s core research activities (as set out in Annex II) and where such 

expertise does not exist in-house at the Contractee or any of its Partner Institutions; 

− Fieldwork costs including local transportation costs only with prior approval from the 

Contractor; 

− Data collection costs. Any costs related to Data Acquisition and in line with the ReCIPE 

Budget Guidelines for Big Research Grants. If any such activities are conducted by an 

external party (i.e. not affiliated to the Contractee nor any Partner Institution), they will 

be regarded as Subcontracting and will attract no indirect costs; 

− Any other exceptional costs identified subsequent to this Contract coming into force 

and agreed to formally by the Contractor. 

 

Non-Eligible Direct Costs 

 

− Maintenance, insurance and safety costs; 

− Common office equipment such as PCs, laptops, office software; 

− Miscellaneous recurring consumables; 

https://www.gov.uk/guidance/expenses-rates-for-employees-travelling-outside-the-uk
https://www.gov.uk/guidance/expenses-rates-for-employees-travelling-outside-the-uk
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− Recruitment costs and staff training costs (not including field staff as per the 

conditions under Eligible Direct Costs); 

− Indirect taxes, such as VAT; 

− Provisions for future losses; 

− Exchange losses and transaction fees; 

− Excessive or reckless expenditure; 

− Salary bonuses and benefits including fringe benefits. 

 

Subcontracting Costs 

 

Subcontracting costs may only cover the execution of a limited part of the Project and therefore 

cannot relate to any core activities of the Project (except any relating to data acquisition and 

handling included and justified in the proposal), and any subcontractor engaged by the 

Contractee must be a legal entity. Where the Contractee has identified the need to engage 

the services of an external party (i.e. one not identified in this Contract) to carry out work 

necessary for successful completion of one or more of the Project’s deliverables and for which 

costs have been identified in Annex II to this Contract (the budget), the Contractor will permit 

costs for this to be incurred directly by the Contractee only and not exceeding 30% of its 

financial contribution to the Project as set out in Article 3 above. Should costs exceed 30% of 

the financial contribution to the Project, the external party must be included as a Partner 

Institution in this Contract. Partner Institutions are permitted to claim indirect costs not 

exceeding 20% of their own eligible direct costs. However, the Contractee is not permitted to 

claim indirect costs on Partner Institution’s direct costs. The Contractee and Partner 

Institutions cannot charge indirect costs on work subcontracted to an external party, including 

External Consultants.  

 

Change this article if Co-ordinator and Partner have special overhead agreement 

 

The Contractee must seek formal approval from the Contractor for any subcontracting in 

advance of any costs being incurred if any work to be carried out originally by the Contractee 

or any Partner Institution can no longer be undertaken by them due to staffing changes or lack 

of in-house expertise. A full scientific justification must be submitted by the Contractee to the 

Contractor at least two calendar months before the work is to be carried out. The Contractee 

is obliged to invite tenders for any work to be subcontracted to another party according to its 

usual practices and to provide details to the Contractor of the total costs along with the full 

scientific justification as part of the formal request for these costs to be subcontracted, which 

must be in line with the VfM criterion referred to in Article 7 of this Contract. 

 

The Contractee will need to ensure that any costs for subcontracting will be related solely to 

the provision of work contributing to the Project and not to cover costs such as the purchasing, 

installation and maintenance of computers and equipment. 

 

The Contractee assumes full responsibility for the delivery of any work to be carried out by the 

Subcontractor and will ensure that any relevant provisions contained in this Contract are 

reflected in its agreement with the Subcontractor. 
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7. Value for Money 

 

Value for Money (VfM) is a very important criterion in ReCIPE projects. In this respect, the 

Contractee would be expected to be able to explain and justify all costs in terms of why they 

are considered to be ‘best value’ and to explain the process by which they have arrived at that 

conclusion. We would also expect the Contractee to pass on their understanding of VfM to 

Partner Institution(s) which may be involved in the project, and to undertake the same level of 

scrutiny with regard to the Partners' justification and explanation of costs. 

 

It should also be noted by the Contractee and Partner Institutions that, in addition to VfM, 

receipts or proof of expenditure should be retained against all expenditure items, including 

personnel costs, claimed during the Contract period and provided to the Contractor upon 

request. (See also Article 27 Audits). 

 

8. Transfer of Funds  

 

Funds shall be transferred in pounds sterling. The Contractor is not responsible for any loss 

incurred through fluctuations in exchange rates and/or any transaction fees incurred by the 

Contractee.  

 

The Contractee is responsible for the transfer of the ReCIPE grant funds to the Partner 

Institution(s) of the Project. Each Partner Institution must complete a Transfer of Funds Form 

(Annex IIII) for each transfer of funds received. The Contractee should return a copy to the 

Contractor. 

 

9.  Governance 

 

It is the responsibility of the Contractee to ensure that the research is conducted in accordance 

with the highest standards of scientific integrity and research methodology.  

 

The Contractee should also ensure that the roles and responsibilities of Partner Institutions 

are clearly defined.  

 

The Contractor requires that the Contractee establishes a Consortium Agreement prior to the 

commencement of the Project with the Partner Institution(s) that is agreed and signed by all 

members. 

 

A copy of this agreement must be made available to the Contractor within two months of the 

Project Start Date. 

 

The Contractee shall be held legally accountable for the allocation of funds to Partner 

Institutions within the consortium. 

 

10. Research Ethics 
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The Contractee will adhere to the terms of the ReCIPE Code of Conduct for Researchers. 

Ethical issues relating to the research project, as defined in the ReCIPE Code of Conduct for 

Researchers, must be clearly identified. Approval to undertake the research must be sought 

before any work requiring ethical approval commences.  

 

11. Open Access 

 

FCDO is committed to strengthening demand for knowledge and improving access to research 

information. A link to FCDO’s Open Access policy can be found above in the “Definitions” 

section of the contract. Grant holders are required to adopt the policy and to maximise the use 

of open access publication wherever possible.   

  

Should grantees submit their paper to a journal, please ensure that it is published under a 

Creative Commons Attribution licence (CC BY). All journal articles and related datasets should 

be made open access as this is a requirement of our funder the UK FCDO’s Open Access 

policy. The Contractee should contact the ReCIPE Research Officer should any costs be 

incurred in this process.    

  

FCDO also requires grant holders under the ReCIPE project to:  

 

− Archive quantitative and qualitative data sets, resulting from the research it funds, with 

appropriate data archiving repositories at the earliest opportunity   

− Submit datasets to CEPR  

− Retain the raw datasets for a minimum of five years  

− Deposit the metadata on the R4D section of FCDO’s website via CEPR  

− Deposit reports and other written material in R4D via CEPR  

  

FCDO and the Contractor will jointly monitor the extent of open access publication as part of 

project monitoring. 

 

Failure to comply with the requirements set out in this Article, including the timely submission 

of datasets, may be taken into account in the assessment of the Contractee’s eligibility for 

future funding under the ReCIPE programme and other FCDO funded programmes 

administered by the Contractor. 

 

12. Media 

 

The Contractee should agree the content of any media statements, if required, with the 

Contractor and/or FCDO prior to publication. 

 

The use of the ReCIPE, CEPR or FCDO logos must be agreed with the Contractor and FCDO 

on a case-by-case basis. 

 

13. Publication and Acknowledgement of Support 
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The Contractee shall retain all rights to the work produced under this Agreement. Upon 

production of any such work, the Contractee shall automatically grant the Contractor an 

irrevocable, worldwide, royalty-free, non-exclusive licence to use, reproduce, publish or re-

publish, or otherwise disseminate such copyrighted work. The Contractor shall credit the 

Recipient’s authorship on all copies of the works that are disseminated. In view of the support 

provided, the Contractee shall also undertake to mention the financial assistance received in 

the publication of their research. 

  

Any publication that results from the Project shall contain the following acknowledgement: 

 

“This document is an output from the research initiative ‘Reducing Conflict and 

Improving Performance in the Economy’ (ReCIPE), a programme funded by the 

Foreign, Commonwealth & Development Office (FCDO), contract reference 

ReCIPE_LOA_xxxx_xxxx. The views expressed are not necessarily those of FCDO or 

CEPR.” 

 

The Contractee takes full responsibility for ensuring that Partner Institution(s), Subcontractors 

and External Consultants also use the ReCIPE acknowledgement in any related publication.  

 

14. Staff 

 

The Contractee assumes full responsibility for staff funded through the ReCIPE grant. 

 

The Contractee agrees to undertake all responsibilities for these staff, including their terms 

and conditions of employment and their training and supervision arising from the 

employer/employee relationship. Staff must be appointed on terms that are no less favourable 

than those of comparable posts in the Contractee’s organisation. 

 

15. Equipment 

 

Equipment purchased from grant funds is primarily for use on the research Project for which 

the research grant was awarded and belongs to the Contractee.  

 

After the end of the project, the Contractees may use the equipment without reference to 

ReCIPE.  

 

16. Changes to the Consortium  

 

Any amendments required to the composition of the Consortium must be discussed in 

advance and approved by the Contractor. 

 

The Contractor will consider such changes provided they do not change the essential 

character of the project.  
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17. Change of Principal Investigator and or Co-Investigator 

 

The Contractee must consult the Contractor should it deem it necessary to change the 

Principal Investigator and/or Co-Investigator.  

 

The Contractor reserves the right to ensure that the new Principal Investigator and/or Co-

Investigator meets the eligibility criteria and has the expertise and experience to lead the 

Project to a successful conclusion, in accordance with its research objectives. 

 

18. Changes in Research Project 

 

The Contractor must be consulted in the event of any major planned or actual deviation from 

the proposed research Project (including failure to gain access to data) that will have an impact 

on the objectives of the Project. If appropriate, revised proposals may be required.  

 

19. Transfers of Funds between Fund Headings 

 

The transfer of funds is permitted only between direct costs. Funds may be transferred only 

for the costs of activities that meet the agreed objectives of the Project.  

 

Transfers of funds between budget headings are permitted, with no approval needed, within 

a range of 20% of the original funds allocated to the heading over the entire duration of the 

Contract. For transfers over 20%, the Contractee must submit a formal justification to the 

Contractor for approval including the scientific reason for the transfer and any impacts on the 

research outcomes. The Contractee must have received approval from the Contractor before 

changes to the project are implemented.    

 

20. Liabilities and Insurance 

 

Each Partner Institution (including the Contractee) fully guarantees the Contractor and agrees 

to indemnify it in case of any action, complaint or proceeding brought by a third party against 

the Contractor as a result of damage caused, either by any of its acts or omissions in relation 

to this Contract, or by any products, processes or services created by it on the basis of results 

of the Project. 

 

Each Partner Institution (including the Contractee) shall bear sole responsibility for ensuring 

that their acts within the framework of this Project do not infringe third parties’ rights. This 

should be set out in the Consortium Agreement to be signed between the Contractee and the 

Partner Institutions. 

 

Unless otherwise specified by the Contractor, the Contractee shall, with effect from the Project 

Start Date, take out and maintain with a reputable insurance company a Professional 

Indemnity Insurance providing an adequate level of cover in respect of all risks which may be 

incurred by the Contractee, arising out of the Contractee’s performance of its obligations under 

the Contract. Such insurance shall be maintained for the duration of the Contract Period and 

for a minimum of six (6) years following the expiration or earlier termination of the Contract. 
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The Contractee shall give the Contractor, on request, copies of all insurance policies referred 

to in this clause or a broker’s verification of insurance to demonstrate that the appropriate 

cover is in place, together with receipts or other evidence of payment of the latest premiums 

due under those policies. 

 

Funds from the project may not be used for the purchase of such Professional Indemnity 

Insurance cover, unless otherwise agreed and approved by the Contractor. 

 

The Contractee shall, at its own expense unless otherwise agreed and approved by the 

Contractor, maintain insurance cover appropriate for operations in conflict-affected or high-

risk environments, including at a minimum: 

 

− Personal Accident and Medical Insurance for the academic, including emergency 

medical treatment and medical evacuation in the event of injury or illness; 

− Travel and Security Insurance, including coverage for crisis response, kidnap, 

ransom, extortion, wrongful detention, and evacuation assistance, where such risks 

are reasonably foreseeable; 

− Professional Indemnity/Liability Insurance covering the researcher’s professional 

activities under this Contract; 

− General Liability Insurance, including coverage for third-party bodily injury, property 

damage, and personal injury. 

 

Evidence of Insurance 

 

Upon request, the Contractee shall provide the Contractor with certificates of insurance or 

equivalent proof of coverage prior to deployment, and shall notify the Contractor promptly of 

any lapse, material change, or cancellation of required insurance policies. 

 

21. Conflict of Interest 

 

The Contractee shall take appropriate steps to ensure that neither the Contractee nor any 

Partner Institution(s) are placed in a position where there is or may be an actual or potential 

conflict between the financial or personal interests of the Contractee and the duties owed to 

the Contractor and the ReCIPE Programme under the provisions of the Contract. The 

Contractee will notify the Contractor without delay, giving full particulars of any such Conflict 

of Interest which may arise. 

 

The Contractee will also abide by the principles and guidelines stipulated in CEPR’s Conflict 

of Interest Policy.  

 

The Contractor reserves the right to terminate the Contract immediately by notice in writing 

and/or to take or require the Contractee to take such other steps it deems necessary where, 

in the reasonable opinion of the Contractor, there is or may be an actual or a potential conflict 

between the financial or personal interests of the Contractee and the duties owed to the 

Contractor and the ReCIPE programme under the provisions of the Contract.  
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22. Security 

 

The Contractee shall, as an enduring obligation throughout the Contract, use the latest 

versions of anti-virus definitions available from an industry accepted anti-virus software vendor 

to check for and delete Malicious Software.  

 

Notwithstanding the above, if Malicious Software is found, the Contractee shall endeavour to 

reduce the effect of the Malicious Software and, particularly if Malicious Software causes loss 

of operational efficiency or loss or corruption of data, endeavour to mitigate any losses and to 

restore the provision of services to their desired operating efficiency.  

 

23. Fraud  

 

The Contractee will adhere to the terms of CEPR’s Fraud, Bribery and Corruption Policy. 

 

Where, after the award of the Contract, the Contractee is proven to be involved in fraudulent 

activities, the Contractor may refuse to make payments, may recover amounts already paid 

or may terminate the contract, in proportion to the irregularities of fraud. 

 

FCDO and CEPR have a zero-tolerance approach towards fraud and fraudulent behaviour 

that may lead to the misuse of funds. In the event of any credible indications that ReCIPE 

funds may have been subject to fraud, FCDO, may, at any time during the period of this 

Contract and up to five years thereafter, arrange for additional fraud investigations, on-the 

spot checks and/or inspections to be carried out. These may be carried out by FCDO, or any 

of its duly authorised representatives.  

 

24. Counter-terrorism 

 

Consistent with numerous United Nations Security Council resolutions, the Contractee and 

Contractor are firmly committed to the international fight against terrorism. The Contractee will 

ensure that none of the funds committed will be used to provide support to individuals or 

entities associated with terrorism.  

 

25. Safeguarding and Duty of Care     

 

The Contractee confirms that it: 

 

− Will provide a safe and trusted environment which safeguards anyone with whom 

the Contractee has contact with, including beneficiaries, staff and volunteers;    

− Will maintain an organisational culture that prioritises safeguarding, encourages the 

immediate reporting of concerns, and ensures all reports are handled sensitively, 

confidentially, and in accordance with applicable laws and ethical obligations, including 

those relevant to humanitarian and conflict-zone research;  
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− Has conducted, and will continuously update, a comprehensive risk assessment 

covering security, safeguarding, protection, and ethical risks arising from any project-

related travel to the conflict-affected areas, and will implement appropriate 

mitigation and contingency measures;  

− Has in place adequate and current safeguarding, security, and field-conduct policies, 

procedures, and protective measures; and will ensure that the researcher and all 

relevant staff and partners are fully briefed and trained on them prior to any country 

visits;  

− Has clear, documented protocols for addressing safeguarding incidents, security 

incidents, or allegations occurring in a conflict-affected area, including mandatory 

reporting to relevant authorities, coordination with local security actors 

where appropriate, and immediate notification to the Contractor. The Contractee shall 

ensure such processes do not expose victims, informants, or staff to additional risk.    

  

The Contractee confirms that, at the time of signing this Contract, it has no safeguarding or 

security incidents requiring disclosure to any authority. The Contractee agrees that should any 

safeguarding or security concern relating to the Contractee, its personnel, or the deployed 

researcher arise, it will promptly and diligently report the matter to the appropriate 

authorities and will notify the Contractor to the extent permitted by applicable law and 

operational security considerations.    

 

The Contractee shall immediately notify the Contractor of any material change in the security 

environment, any threat to the researcher’s safety or wellbeing, or any incident that may affect 

duty-of-care obligations.    

 

The Contractee shall suspend or terminate activities if conditions deteriorate to a level where 

safe and ethical operation is no longer reasonably assured.    

 

All safeguarding and protection practices shall align with recognised humanitarian, academic, 

and safeguarding standards applicable to conflict-affected settings.    

 

Insurance, Evacuation, and Indemnification Provisions    

 

Where the project budget includes any PI, co-PI, or project staff travel, the Contractee shall, 

at its own expense, obtain and maintain appropriate travel insurance for the full duration of 

any travel funded by ReCIPE. The policy should include, at a minimum, Travel and Security 

Insurance, including coverage for crisis response, kidnap, ransom, extortion, wrongful 

detention, and evacuation assistance, where such risks are reasonably foreseeable.  

 

Evidence of Insurance    

 

Upon request, the Contractee shall provide the Contractor with certificates of insurance or 

equivalent proof of coverage prior to deployment, and shall notify the Contractor promptly of 

any lapse, material change, or cancellation of required insurance policies.    
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Evacuation and Emergency Response   

 

The Contractee shall establish and maintain clear, written evacuation, relocation, and 

emergency communication protocols for the researcher or any project staff, suited to the 

operational context of the conflict-affected zone.    

 

Unless otherwise agreed in writing, the Contractee shall be responsible for all costs 

associated with emergency evacuation, medical evacuation, extraction, or relocation of the 

researcher or any project staff.   

 

26. Force Majeure 

 

Should the Consortium or the Contractor be faced with Force Majeure, they shall notify the 

other party without delay by registered letter stating the nature, likely duration and foreseeable 

effects. 

 

Neither contracting party shall be held in breach of its contractual obligations if it has been 

prevented from performing them by Force Majeure. Where the Contractee is unable to perform 

his contractual obligations owing to Force Majeure, it shall have the right to remuneration only 

for tasks actually executed. 

 

27. Audits 

 

The Contractee should retain information pertaining to the Project for the duration of the grant 

and for six (6) years thereafter. Such information should include (where applicable): 

 

− original receipts 

− original invoices 

− contractual documentation with 3rd parties 

− salary evidence (timesheets and/or payslips)  

 

The Contractee should permit unrestricted access to the Contractor upon request and 

reasonable notice (no less than two months’ notice) to look at and copy any relevant 

documentation pertaining to the Project that the Contractor may require. 

 

Prior to the signature of this Contract, the Contractee should provide the Contractor with a 

copy of their organisation’s annual audited accounts. Another copy that demonstrates and 

records the use of funds relating to the Project should be provided six months after the Project 

End Date. Should this not be possible to demonstrate via the audited accounts, a letter from 

the organisation’s independent auditor must be provided by the Contractee that verifies the 

income and expenditure incurred against the Project for each financial year in which the 

Project falls. 

 

Should the Contractor request an external audit of the Project, all costs will be borne by the 

Contractor. 
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28. Contact Details 

 

The Contractor must be informed of any changes to the Contractee’s or Principal Investigator’s 

contact details, including email addresses, during the contract period and six (6) years 

thereafter. 

 

29. Transparency 

 

The Contractor is permitted to publish financial data related to the Contract on the International 

Aid Transparency Initiative website. Data will include the amount transferred to the Contractee, 

the name of the Contractee and the date of the transfer. No personal information such as 

individual’s names, grant number and contact details will be included. More information can 

be found here: https://iatistandard.org/en/ 

 

30. Data Protection 

 

When processing personal data, the Contractor complies with all applicable United Kingdom 

Data Protection Laws and the CEPR Privacy Policy.  

 

The personal data the Contractor collects will be used for grant management purposes only. 

The Contractor will not disclose the Contractee’s personal data to third parties, unless:  

 

− It is due to a lawful request under United Kingdom law e.g. a court order; 

− It is to protect the Contractor or enforce our rights in the event of a dispute or security 

breach. 

 

31. Extensions 

 

The Contractee must formally request approval from the Contractor for an extension of the 

duration of the project no later than three months before the Project End Date set out in this 

Agreement. Extensions will be granted only in exceptional circumstances and requests should 

include an academic justification supported by projected expenditure covering the extension 

period proposed in addition to any of the remaining Project duration specified in Article 2 of 

this Agreement. Any extension request that is not as a consequence of Force Majeure will be 

allowed at the Scientific Committee’s discretion and is therefore not guaranteed. Any 

expenditure incurred beyond the Project End Date set out in this Agreement and where an 

extension is not approved, will not be eligible for reimbursement.  

 

32. Survival of Obligations 

 

The Contractee and Contractor’s obligations under this Agreement will be continuous and 

survive expiration or termination of this Agreement as expressly provided in this Agreement 

or otherwise required by law or intended by their nature, including, without limitation 

https://iatistandard.org/en/
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obligations relating to the acknowledgement of funding, submission of deliverables, open 

access, retention of data, and audit clauses.  

 

33. Severability 

 

Each provision of this Agreement must be interpreted in a way that is enforceable under 

applicable law. If any provision is held unenforceable, the rest of the Agreement will remain 

in effect.  

 

34. Termination of the Agreement 

 

Contractee’s initiative  

 

The Contractee shall be entitled to request the termination of the contract by serving notice in 

written form to the Contractor. Any request for termination must be submitted by the 

Contractee, who will act on behalf of the Partner Institution(s).  

 

The request for termination by one or more Partner Institutions, including the Contractee, must 

include: 

 

- the reason for requesting the termination 

- the proposed date of termination 

 

Contractor’s initiative 

 

The Contractor may terminate the contract or the participation of one or more Partner 

Institutions in the following cases: 

 

− when one or more Partner Institutions does not accede to the contract; 

− when one or more Partner Institutions has contravened fundamental ethical principles; 

− in case of non-performance of the work stipulated in the contract; 

− when the stipulated reports and deliverables have not been submitted to the 

Contractor; 

− for contravening the financial regulations in the contract; 

− when one or more Partner Institutions are found responsible for gross professional 

misconduct;  

− when one or more Partner Institutions are declared bankrupt; 

− where the Contractor has evidence that one or more Partner Institutions is involved in 

fraud, corruption or in criminal activities or any other illegal activity. 

 

Termination of the participation of one or more Partner Institutions shall be notified to the 

Partner Institutions concerned, with a copy to the Contractee and shall take effect on the date 

indicated in the notification and at the latest 30 days after its receipt by the Partner Institution.  
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35. Future ReCIPE Funding 

 

Any breach of contract, including adherence to deadlines, may affect the ability of the 

Contractee to apply for future ReCIPE funding. 

 

36. Jurisdiction 

 

If a dispute should arise during the course of this Agreement between the Contractor and the 

Contractee, all parties should resolve to settle the dispute amicably. If this fails the dispute will 

be settled according to the laws of England and Wales.  

 

 

 

For the Contractor     For the Contractee 

 

 

 

______________________    ______________________ 

Dr Tessa Ogden     [Name] 

Chief Executive Officer    Title               

CEPR       Organisation 

Date:       Date: 
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ANNEXES 

 

1. PROJECT ABSTRACT 

2. BUDGET 

3. FINANCIAL REPORT TEMPLATE 

4. TRANSFER OF FUNDS FORM
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Annex I – Project Abstract 
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Annex II - Budget 

 

  



 
LOA_BRG_xxx_xxxx        Page 25 of 26  

Annex III – Financial Report Template 

 

 

Project Title: 

Name of Principal Investigator: 

Date: 

Reporting Period: 

Description Total Budget

Actual Expenditure for 

the reporting period in 

local currency Exchange rate

Actual Expenditure 

during reporting period 

in GBP

Expenditures reported 

in the previous 

reporting periods 

(applicable from the 2nd 

interim report only )

Projections 

for next 

reporting 

period Balance

Personnel Costs

Personnel Costs Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

External Consultants

External Consultants Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Travel and Subsistence

Travel and Subsistence Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Data Acquisition

Data Acquisition Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Subcontracted Services

Subcontracted Services Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Dissemination

Dissemination Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Other

Other Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Subtotal £0.00 £0.00 £0.00 £0.00 £0.00

Indirect Costs £0.00 £0.00 £0.00 £0.00 £0.00

TOTAL £0.00 £0.00 £0.00 £0.00 £0.00

When an еxchange rate conversion is needed, please consult the OANDA exchange rates. 

https://www.oanda.com/currency-converter/en/?from=GBP&to=USD&amount=1

*To calculate the actual expenditure from local currency into Pound Sterling, please use the exchange rate of the day the cost was incurred (i.e. the date on your receipts). 

Alternatively, the exchange rate of the last day of the reporting period is also acceptable. Please make sure you stick to the exchange rate method of your choice and be consistent in 

the following financial reports. 
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Annex IIII – Transfer of Funds Form 

 

Transfer of Funds Form 

 

 

Please complete and return and to CEPR 

 

Project Title:  

Start date of the project:  

Partner Institution: 

 

 

The Partner Institution acknowledges the receipt of funds and agrees to fulfil its role 

and responsibilities as identified in the ReCIPE contract. 

 

 

Amount transferred (£) ………………………………………………… 

 

Name of Legal Representative …………………………………………. 

 

Signed …………………………………………………………………… 

 

Date ……………………………………………………………………… 

 

Institutional Official Stamp: 

 

 

 

 

 

 

 

 

 

 

 

 


